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ANNEX C25: ESTIMATED COSTS OF THE ESMP 
 
The cost estimates presented in Table 1 are based on current prevailing prices. It should be noted 
that escalation was applied to salary only and that the provided costs do not include sales tax. 
 

Table 1: Estimated costs of the ESMP for four construction years and one operation year 

Item 
No. Item 

Provisional 
Estimate 

(JD)* 
Notes 

1 ESMP Operation 
1.1 Contractor Environmental and Social Management Unit Operation 

Contractor Environmental and Social Management Unit - Staffing 
ESMP- Coordinator 144,000 For four years based on annual basic salary of JD15,000 
ESMP-Technical 
Environmental and Social 
Site Investigation Staff 1 

77,000 For four years based on annual basic salary of JD10,000 

1.1.1 

ESMP- Technical 
Environmental and Social 
Site Investigation Staff 2 

77,000 For four years based on annual basic salary of JD10,000 

1.1.2 Staff Training and Public 
Awareness 

30,000 Throughout project duration 

1.1.3 Transportation (4x4 
Pickup car), Diesel, 
Maintenance and 
Insurance 

50,000 Once 

1.1.4 Administrative Overhead 
which includes: secretary, 
office boy, stationary, 
reports production and 
communication** 

60,000 For four years based on annual lump sum of JD15,000 

1.2 Consultant Environmental and Social Management Unit Operation 
Consultant Environmental and Social Management Unit - Staffing 
ESMP- Coordinator 144,000 For four years based on annual basic salary of JD15,000 
ESMP- Technical 
Environmental and Social 
Auditing Staff 1 

77,000 For four years based on annual basic salary of JD10,000 

1.2.1 

ESMP- Technical 
Environmental and Social 
Site Investigation Staff 2 

77,000 For four years based on annual basic salary of JD10,000 

1.2.2 Staff Training and Public 
Awareness 

15,000 Throughout project duration 

1.2.3 Transportation (4x4 
Pickup car), Diesel, 
Maintenance and 
Insurance 

50,000 Once 

1.2.4 Administrative Overhead 
which includes: secretary, 
office boy, stationary, 
reports production and 
communication** 

60,000 For four years based on annual lump sum of JD15,000 

  * Salaries include social benefits and social insurance. 
** Office space for the Contractor and the Consultant Engineers are part of the Contract Document. 
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Table 1: Estimated costs of the ESMP for four construction years and one operation year (contd.) 

Item 
No. Item 

Provisional 
Estimate 

(JD)* 
Notes 

2 ESMP Implementation 
2.1 Mitigation Measures Implementation 
2.1.1 Precautionary approach  -- ESMP precautionary actions possess no cost implication 

on the contractor where most of which are standard 
procedures, and/or presented in the contract documents as 
contract conditions. 

2.1.2 Restoration approach -- Restoration cost implications are variable based on the 
magnitude of the caused damage. Since restoration is 
addressed in the BOT contract documents it is understood 
that the restoration costs are already calculated as part of 
the overall project budget as construction cost. 

2.1.3 Compensation Approach -- Upon incidence of impact and only if avoidance and 
restoration were un successful. Re-plantation or 
compensation for removed trees (mainly olive) within 
farms along the route from Qatraneh to Amman will cost 
about 5 JD re-planting each trans-located tree, or will cost 
between 50 to 150 JD per olive tree as compensation cost 
that varies based on the tree age and productivity. 
Replantation or compensation for removed trees (forestry 
stands) along the route  will cost about 5 JD re-planting 
each translocated tree, or will cost between 15 to 25 JD per 
stand tree based on planting and nursing costs for 2 years. 
Other compensation actions especially those related to land 
Acquisition , business disruption, and personal or property 
damage should be dealt with separately  upon incidence. 
Such claims might be taken to the court of law. 

2.1.4 Cultural Resources 
Management (CRM) 

50,000 Fencing and Chance Find procedures. Salvage 
Excavations, rescue operations and/or compensation for 
damages are not included which depend on actual 
damages. 

2.2 Public Communication and Disclosure of Project Information 
2.2.1  20,000 For four years  
2.3 Additional Monitoring 
2.3.1  30,000 For Wadi Crossing based on 6,000/year 
2.3.2  40,000 For Air Quality based on 4 times/year for 4 years 
2.3.3  30,000 For Noise Level based on once per month for 4 years 
2.3.3  30,000 For mitigation measures to reduce risks to natural habitats 

and important species on once a month for 4 years 
2.4 External Auditing 
2.4.1  50,000 For 5 years based on 10,000 JD/year 
2.5 Environmental Evaluation at End of the Project by a Private Consultant 
2.5.1  15,000 To be estimated at end of construction 
 
 


